County of Santa Cruz

DEPARTMENT OF PUBLIC WORKS

701 OCEAN STREET, ROOM 410, SANTA CRUZ, CA 95060
(831) 454-2160 FAX (831) 454-2385 TDD (831) 454-2123

THOMAS L. BOLICH
DIRECTOR OF PUBLIC WORKS

AGENDA: JUNE 10,2003

June 4,2003

SANTA CRU COUNTY BOARD OF SUPERVISORS
701 Ocean Str
Santa **Cruz,** C fornia 95060

SUBJECT: 02/2003 PAVEMENT MANAGEMENT DIGOUT PROJECT, PHASE II

Members of the Board:

On June 3, 2003, the Board of Supervisors received six bids for the 2002/2003 Pavement Management Digout Project, Phase 11. All bids were found to be in order. The engineer's estimate was $182,824. The low bidder was Granite Construction Company of Watsonville, California in the amount of $181,590. Sufficient funds are available in the approved 2002/2003 Budget to cover this expenditure including contingencies and administration.

It is therefore recommended that the Board of Supervisors take the following action:

1. Accept the low bid of Granite Construction Company, in the amount of $181,590 and authorize the award of the contract for the 2002/2003 Pavement Management Digout Project Phase 11.

2. Authorize the Director of Public Works to sign the contract on behalf of the County.

Yours truly,

for THOMAS L. BOLICH
Director of Public Works

TLB:JES:mg
Attachment
RECOMMENDED FOR APPROVAL:

County Administrative Officer
copy to: Public Works
Granite Construction Company

2002-2003pave wpd

FY 2002/2003

0438

COUNTY OF SANTA CRUZ
APPR VAL OF AGREEMENT

To: Board of supervisors
County Administrative Office
Auditor Controller

FROM: PUBLIC WORKS (Department)

BY: _____ (Signature) 6.4.03 (Date)

Signature certifies that appropriations/revenues are available

AGREEMENT TYPE (Check One) Expenditure Agreement ☑ Revenue Agreement ☐

The Board of Supervisors is hereby requested to approve the attached agreement and authorize the execution of same.

1. Said agreement is between the COUNTY OF SANTA CRUZ (Department/Agency)
   and GRANITE CONSTRUCTION COMPANY
   P.O. BOX 50085, WATSONVILLE, CA 95077-5085 (Name/Address)

2. The agreement will provide FOR THE 2002/2003 PAVEMENT MANAGEMENT PROGRAM DIGOUT PROJECT, PHASE II
   ~~FROM BOARD APPROVAL TO JUNE 30, 2003~~

3. Period of the agreement is from BOARD APPROVAL to JUNE 30, 2003

4. Anticipated Cost is $181,590.00 ☐ Fixed ☐ Monthly Rate ☐ Annual Rate ☐ Not to Exceed

   Remarks: CONTRACT $181,590.00; 5% CONTINGENCY $9,079.50; 7% OVERHEAD $13,346.87;
   TOTAL $204,016.37

5. Detail: ☐ On Continuing Agreements List for FY ___-___ . Page CC-_____ Contract No: _____ OR ☒ 1st Time Agreement
   - ☐ Section II — No Board letter required, will be listed under Item 8
   - ☐ Section III — Board letter required
   - ☐ Section IV — Revenue Agreement

6. Appropriations/Revenues are available and are budgeted in 191900! 64031! 6610! (Index) 6610 (Sub object)

NOTE: IF APPROPRIATIONS ARE INSUFFICIENT, ATTACHED COMPLETED AUD-74 OR AUD-60

Appropriations (are / are not) available and (have been / will be) encumbered.

Contract No: 23011

By: _____ Date: 6/4/03
Auditor-Controller Deputy

Proposal and accounting detail reviewed and approved. It is recommended that the Board of Supervisors approve the agreement and authorize DIRECTOR OF PUBLIC WORKS (Dept/Agency Head) to execute on behalf of the PUBLIC WORKS DEPARTMENT (Department/Agency)

Date: 6/4/03

By: _____
County Administrative Office

TN:mg

Distribution:
- Board of Supervisors - White
- Auditor Controller - Canary
- Auditor-Controller - Pink
- Department - Gold

State of California
County of Santa Cruz
I _____ ex-officio Clerk of the Board of Supervisors of the County of Santa Cruz, State of California, do hereby certify that the foregoing request for approval of agreement was approved by said Board of Supervisors as recommended by the County Administrative Office by an order duly entered in the minutes of said Board on _____ 20___

_____
By: Deputy Clerk

ADM - 29 (8/01)
Title I, Section 300 Proc Man

AUDITOR-CONTROLLER USE ONLY

CO	$				
Document No.	JE Amount	Lines	H/TL	Keyed By	Date

TC1	$	/		
Auditor Description	Amount	Index	Sub object	User Code

56